STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 13

NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

BI D
05/01/03
07-168924
07-LA-47-3.6

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

SUMMARY

ANGELES AND LONG BEACH AT SCHUYLER

HA21 29
242,000
Bl DDER | D

263, 945. 00 2

274,310. 00 3

340, 060. 00 4

496, 700. 00 1

DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY I N LGOS
HEl M BRI DGE

| NSTALL PROTOTYPE DECK PANELS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 000

.00 AMOUNT OVER

21, 945.

Bl D245

FEDERAL AID NON

TOTAL NUMBER OF WORKI NG DAYS

00 PERCENT OVER EST

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

JOHN S MEEK COVPANY | NC

1931 N GAFFEY ST SU TE
SAN PEDRO CA 90731

CHRI STI E CONSTRUCTCRS | NC

4925 SEAPCORT AVENUE
RICHMOND CA 94804

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

BEADOR CONSTRUCTI ON COVPANY

I NC
P OBOX 1

310 830-6323
00709151
310 835-2163

C FAX

510 215-4820
00237587

FAX 510 236- 0586

949 252- 0441
00615876

FAX 949 252-0266

949 724-0264
00720483

FAX 949 724-0267

CORONA DEL MAR CA 92625

PAGE 1
05/ 05/ 03

CONTRACT CCODE 'H '

11 CONTRACT | TEMS

E

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

50
9. 07

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



07-168924
07-LA-47-3
05/ 01/ 03

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 2

05/ 05/ 03
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A J KI RKWOCD AND ASSCCI ATES
14712 SINCLAIR Cl RCLE
TUSTIN CA 92780

COVMMERCI AL SCAFFOLDI NG
14732 SOUTH MAPLE AVENUE
GARDENA CA 90248

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

TECHNO COATI NGS
1391 ALLEC STREET
ANAHEI M CA 92805

ELECTRI CAL

SCAFFCOLDI NG

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL

WATER POLLUTI ON PREVENTI ON PLAN, WORK AREA MONI TORI NG

CLEAN STRUCTURAL STEEL AND PAI NTI NG



07-168924
07-LA-47-3
05/ 01/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
05/ 05/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

JEFFCO PAI NTI NG
VALLEJO CA

STEI NY AND COVPANY
BALDW N PARK CA

TOOMVEY | NDUSTRI ES
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

CLEAN STRUCTURAL STEEL

DECK MONI TORI NG SYSTEM

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CREEK MEADOWS
BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS

I NSTALL DECK MONI TORI NG SYSTEM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

ROBI SON PREZ| OSO | NC
SANTA FE SPRINGS CA

V T ELECTRI C
UPLAND CA

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

CLEAN STRUCTURAL STEEL, WORK AREA MONI TORI NG

I NSTALL DECK MONI TORI NG SYSTEM



07-168924 Bl D245

07-LA-47-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 01/ 03 05/ 05/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 750. 00* 2,750.00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 000. 00~ 8, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 15, 000. 00* 15, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 18, 000. 00* 18, 000. 00
5 157560 BRI DCE REMOVAL ( PORTI ON) LS LUVP SUM 18, 000. 00* 18, 000. 00
6 049364 I NSTALL COVMPOSI TE DECK PANELS EA 8 11, 750. 00 94, 000. 00
7 049365 ADJUST BALANCE CONDI TI ON LS LUWVP SUM 7, 800. 00* 7, 800. 00
8 (S) 550102 STRUCTURAL STEEL (BRI DGE) KG 197 35. 00 6, 895. 00
9 (S) 590250 CLEAN STRUCTURAL STEEL M 54 950. 00 51, 300. 00
10 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 7, 000. 00* 7, 000. 00
11 (S) 049366 I NSTALL DECK MONI TORI NG SYSTEM LS LUVP SUM 35, 200. 00* 35, 200. 00

TOTAL 263, 945. 00



07-168924 Bl D245

07-LA-47-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 01/ 03 05/ 05/ 03
| TEM SECOND TH RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00
2 1, 000. 00* 1000. 00 15, 000. 00* 15000. 00 10, 000. 00* 10000. 00
3 12, 000. 00* 12000. 00 6, 000. 00* 6000. 00 20, 000. 00* 20000. 00
4 35, 000. 00* 35000. 00 32, 000. 00* 32000. 00 83, 500. 00* 83500. 00
5 8, 000. 00* 8000. 00 50, 550. 00* 50550. 00 50, 000. 00* 50000. 00
6 22, 000. 00 176000. 00 7, 300. 00 58400. 00 6, 000. 00 48000. 00
7 6, 500. 00* 6500. 00 38, 500. 00* 38500. 00 25, 000. 00* 25000. 00
8 30. 00 5910. 00 130. 00 25610. 00 200. 00 39400. 00
9 100. 00 5400. 00 1, 000. 00 54000. 00 2,200. 00 118800. 00
10 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 60, 000. 00* 60000. 00
11 18, 000. 00* 18000. 00 37, 000. 00* 37000. 00 40, 000. 00* 40000. 00
TOT 274,310. 00 340, 060. 00 496, 700. 00



